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EXHIBIT D 
I 

a 
;: CALCULATION OF WATER STORAGE REQUIREMENTS 

WATER ALLOCATION 
(GALLONS/DAY) 

TWO TIMES AVG DAY STORAGE (47,000 x 2) = 
(GALLONS) 

10% SHALLOW WELL ALLOWANCE (94,000 x 0.10) = 
(GALLONS) 

2001 DWC STORAGE ALLOWANCE (47.000/(89.875.000 + 47,000)) 
(GALLONS) X 62,500,OOO = 

EXISTING STORAGE 
(GALLONS) 

MIN ADDITIONAL REQ STORAGE 94,000.9,000-33,000-o = 
(GALLONS) 

52,000 

lO/OO-9/01 
ALLOCATION 

DWC CUSTOMER (IN MGD) 

47,000 

94,000 

9,000 

33,000 

0 

ADDISON 
ARGONNE N.L. 
BENSENVILLE 
BLOOMINGDALE 
CAROL STREAM 
CUCI - ARROWHEAD 
CUCI - COUNTRY CLUB 
CUCI - DuPAGEILISLE 
CUCI - LIBERTY RIDGE WEST 
CUCI - LOMBARD 
CUCI -VALLEY VIEW 
CLARENDON HILLS 
DARIEN 
DOWNERS GROVE 
ELMHURST 
GLEN ELLYN 
GLENDALE HEIGHTS 
HINSDALE 
ITASCA 
LISLE 
LOMBARD 
NAPERVILLE 
OAK BROOK 
OAKBROOK TERRACE 
ROSELLE 
VILLA PARK 
WESTMONT 
WHEATON 
WILLOWBROOK 
WINFIELD 
WOOD DALE 
WOODRIDGE 

TOTAL CUSTOMER ALLOCATIONS 

CUCI - LIBERTY RIDGE EAST 

4.292 
0.758 
2.664 
2.626 
4.259 
0.196 
0.117 
0.598 
0.329 
0.072 
0.700 
0.696 
2.658 
6.577 
4.625 
2.870 
2.919 
2.632 
1.673 
3.063 
4.772 

17.094 
4.014 
0.107 
2.105 
2.091 
2.835 
5.700 
1.256 
1.072 
1.592 
2.913 

- __..___.- 
89.875 

0.047 
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DuPAGE WATER COMMISSION 

METERING STATION 

EASEMENT AGREEMENT 
(Liberty Ridge East System) 

PERMANENT REAL ESTATE TAX INDEX NO. 

Prepared by and Mail to: 

Holland & Knight LLP 

55 West ivlonroe 
Suite 800 
Chicago, Illinois 60603 
(312) 263-3600 



METERING STATION 
EASEMENT AGREEMENT 
(Liberty Ridge East System) 

THIS EASEMENT AGREEMENT, made and entered into this __ day of 

, 200-, by and between the DuPAGE WATER COMMISSION. a 

county wa?er commission created and existing under the laws of the State of Illinois (the 

“Commission”) and Citizens Utilities Company of Illinois. an Illinois corporation created 

and existing under the laws of the State of Illinois and a customer of the Commission 

(the “Customer”), 

WITNESSETH: 
WHEREAS, the Commission and the Customer have entered into a certain 

Water Purchase and Sale Contract dated as of , 200- (the ‘Contract”); and 

WHEREAS, the Contract provides that the Commission is to furnish, install, own, 

operate, maintain, repair, and replace certain equipment and devices, together with 

certain above-ground structures and portions of its water distribution mains, including 

underground feeder pipe lines and related equipment, for properly conveying and 

measuring the quantity of Lake Michigan water delivered by the Commission to the 

Customer under the Contract (collectively referred to as the “Liberty Ridge East 

Metering Station”); and 

WHEREAS, the Contract provides that the Liberty Ridge East Metering Station is 

to be located at a site selected and provided by the Customer, subject to review and 

approval by the Commission; and 

WHEREAS, the Customer has selected the site legally described and generally 

depicted in Exhibit A attached hereto and by this reference incorporated herein and 

made a part hereof (the “Liberty Ridge East Building Easement”) for the location of the 



Libefy Ridge East Metering Station as generally depicted in Exhibit B attached hereto 

and by this reference incorporated herein and made a part hereof; and 

WHEREAS, the Commission has reviewed the Liberty Ridge East Building 

Easement and approved the same for the location of the Liberty Ridge East Metering 

Station; and 

WHEREAS, the Commission has submitted to the Customer for review the 

drawings and specifications for the Liberty Ridge East Metering Station; and 

WHEREAS, the Commission and the Customer desire to enter into this 

Easement Agreement in order to provide the Commission with a sufficient property 

interest in the Liberty Ridge East Building Easement to fulfill the provisions and purpose 

of the Contract; 

NOW, THEREFORE, in consideration of the foregoing and for other good and 

valuable consideration, the receipt and sufficiency of which is hereby acknowledged, 

and in the exercise of their powers and authority under the intergovernmental 

cooperation provisions of Article VII, Section IO of the Illinois Constitution of 1970, and 

other applicable authority, the Commission and the Customer hereby agree as follows: 

1. The foregoing recitals are hereby incorporated herein as substantive 

provisions of this Easement Agreement. 

2. The Customer hereby grants, conveys, warrants, and dedicates to the 

Commission, its successors and assigns, a perpetual easement to construct, furnish. 

install, own, operate, maintain, test, inspect, remove, repair, and replace the Liberty 

Ridge East Metering Station at, in, under, and upon the Liberty Ridge East Building 

Easement, together with all reasonable rights of ingress and egress along or across any 

adjoining lands of, or under the jurisdiction and control of, the Customer. /7he 

-2- 



Customer hereby further grants, conveys, warrants, and dedicates to the 

Commission, ,its successors and assigns, a non-exclusive perpetual access 

easement along and across the lands described as the access easement on 

Exhibit A.] 

3. The Liberty Ridge East Metering Station shall be not located, constructed, 

or maintained in any manner not in substantial conformity with Exhibit B without the 

express consent of the Customer, which consent shall not be unreasonably withheld. 

4. The Commission shall exercise the easement rights hereby granted with 

due care, and shall not unreasonably interfere with, damage, or harm any Customer 

property located upon the Liberty Ridge East Building Easement and Customer’s 

adjacent property. 

5. All fences, roads, landscaping, and improvements shall be restored to 

former condition by the Commission if disturbed or altered in any manner by 

construction or maintenance activities of the Commission. 

6. The Customer hereby reserves the right to use the Liberty Ridge East 

Building Easement and its adjacent property in any manner that will not prevent or 

interfere in any way with the exercise by the Commission of the rights granted 

hereunder; provided, however, that the Customer shall not in zany manner disturb, 

damage, destroy, injure, obstruct, or permit to be obstructed the Liberty Ridge East 

Metering Station without the express prior written consent of the Commission; nor shall 

the Customer permanently or temporarily improve, damage, or obstruct the Liberty 

Ridge East Building Easement [or the access easement premises] in any manner that 

would impair the exercise by the Commission of the rights hereby granted. 



7. The Customer agrees to indemnify and defend the Commission with 

I 
respect to any and all claims of damages to persons or property that may arise directly 

from the negligence of the Customer, or its agents or employees, in performing any 

work on the Liberty Ridge East Building Easement and Customer’s adjacent property in 

conjunction with its rights pursuant to Paragraph 6 hereof, and, except as otherwise 

provided in the Contract, the Commission agrees to indemnify and defend the Customer 

with respect to any and all claims of damages to persons or property that may arise 

directly from the negligence of the Commission, or its agents or employees, in 

performing any work on the Liberty Ridge East Building Easement and Customers 

adjacent property in conjunction with its rights pursuant to Paragraphs 2, 4, and 5 

hereof. The Customer shall provide to the Commission, and the Commission shall 

provide to the Customer, a certificate of insurance or proof of self-insurance coverage 

as evidence of its continuing ability to meet the obligation~established in this Paragraph, 

and both shall maintain such coverage at all times. 

8. The Customer hereby agrees to execute any and all additional 

documents, approvals, waivers, or consents, if any, that may be reasonably necessary 

for the Commission to secure any permits required from any county, state, or federal 

agency for or in connection with constructing, furnishing, installing, owning, operating, 

maintaining, testing, inspecting, repairing, removing, or replacing the Liberty Ridge East 

Metering Station. 

9. In the event that the Contract is terminated without renewal with respect to 

the Customer, the Commission shall, within 90 days, execute and deliver to the 

Customer an appropriate document evidencing the termination of this Easement 

Agreement and releasing the permanent easement and access rights hereby granted. 

-4- 



The Commission may, within said 90 day period, at its own expense, and in its own 

discretion, remqve the Liberty Ridge East Metering Station from the Liberty Ridge East 

Building Easement. If the Commission fails to remove the Liberty Ridge East Metering 

Station, as aforesaid, the Customer may take title to the Liberty Ridge East Metering 

Station. 

10. All rights, title, and privileges herein granted, including all benefits and 

burdens, shall run with the land and shall be binding upon and inure to the benefit of the 

parties hereto and their respective grantees, successors, assigns, and legal 

representatives. 

11. All representations and warranties contained herein shall survive the 

execution of this Easement Agreement and the recordation hereof and shall not be 

merged. 

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be 

executed by their proper representatives dulyauthorized to execute the same. 

DuPAGE WATER COMMISSION 

ATTEST: By: 
James J. Holzwart 
General Manager 

CITIZENS UTILITIES COMPANY 
OF ILLINOIS 

ATTEST: 

By: 

By: 
Reed T. Scheppmann 
Vice President and General Manager 

Its: 

t 
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STATE OF ILLINOIS 
;ss 

COUNTY OF DuPAGE ) 

1, , a Notary Public in and for said County, in the State 

aforesaid, do hereby certify that James J. Holzwart, personally known to me to be the 

General Manager of the DuPage Water Commission, and personally known to me to be 

the same person whose name is subscribed to the foregoing instrument, appeared 

before me this day in person and acknowledged that he signed, sealed, and delivered 

said instrument as his free and voluntary act, and as the free and voluntary act of said 

Commission, for the uses and purposes therein set forth. 

Given under my hand and official seal this day of 

200-. 

Notary Public 

My Commission Expires: 



STATE OF ILLINOIS 

COUNTY OF , ) 

1, , a Notary Public in and for said County, in the State 

aforesaid, do hereby certify that Reed T. Scheppmann, personally known to me to be 

the Vice President and General Manager of Citizens Utilities Company of Illinois, and 

personally known to be the same person whose name is subscribed to the foregoing 

instrument, appeared before me this day in person and acknowledged that he signed, 

sealed, and delivered said instrument as his free and voluntary act, and as the free and 

voluntary act of said corporation, for the uses and purposes therein set forth. 

Given under my hand and official seal this day of 

200-. 

Notary Public 

My Commission Expires: 



EXHIBIT F I 

a 
ILLUSTRATIVE CALCULATION OF 

SECTION 12(c)(iii) AMOUNT AND PAYMENTS (I) 

FUTURE VALUE OF MISSED FIXED COST PAYMENTS (01/1989 THRU 0812002) 

COMMON FACILITIES UTILIZATION FACTOR 

CUCI - LIBERTY RIDGE EAST SHARE OF COMMON FACILITIES 

PRINCIPAL VALUE AT lO/lO/OZ OF CUCI - LIBERTY RIDGE EAST 
SECTION lZ(c)(iii)AMOUNT 

MONTHLY iZ(c)(iii) PAYMENT DUE FROM CUCI - LIBERTY RIDGE EAST 
FOR 09/2002 THRU 4/2024 

CUCI - LIBERTY RIDGE EAST MONTHLY PUMPAGE (IN 000 GALLONS) 

MONTHLY 12(c)(iii) PAYMENT PER 1.000 GALLONS 

NOTES: 

(1) 

(2) 

(3) 

(4) 

(5) 

(6) 

(7) 

$483,508,639 (2) 

56.68% (3) 

$274,052,697 
0.0554% (4) 

$ 151.825 (5) 

-------_--- 

$ 1,430 (6) 

1,490 (7) 

$ 0.96 
----------- 

Assumes project completed and water first delivered on September 1, 2002. 

See Schedule 1, which calculates the cumulative future value, as of OW2002 (payments 
due up through 10/10/02), of the series of fixed cost payments made by Commission 
charter customers relating to the period between 0111989 and 08/2002, inclusive. 
Schedule 1 assumes that CUCI - LIBERTY RIDGE EAST will make its first fixed cost 
payment on 11/10/02 for service during 09/2002. 

See Schedule 2. which summarizes the porQon of Commission facilities being utilized to 
provide service to CUCI - LIBERTY RIDGE EAST that were financed by charter customer 
fixed cost payments. 

See Schedule 3. which calculates, based on CUCI - LIBERTY RIDGE EAST’S 
proportionate share of total charter customer IDOT Allocations, CUCt - LIBERTY RIDGE 
EAST’S share of the revenue-financed Commission facilities that will serve CUCI - 
LIBERTY RIDGE EAST. 

Assumes that CUCI - LIBERTY RIDGE EAST makes its first fixed costs payment on 
11110102 in satisfaction of its fixed cost liability for 0912002 and thereafter continues 
making fixed cost payments on a monthly basis. 

Represents $151.825 (see note 4) amortized in equal monthly payments beginning on 
11/10/02 and ending on 6/10/2024 at an annual interest rate of 10%. 

Estimated based on IDOT Allocation for the period 05/02-04/03 (see Schedule 3). 



MONTH 
ENDING 

ACTUAL 
FIXED 

COSTPMTS. 
PAYMENT 

DATE 

FUTUREVALUEOF 
#OFYEARSTO FlXEDCOSTPMTS@ 

10110102 10.0% 

01/31/89 $ 2.356,500 03/10/89 13.595 $ 8,609,564 
02/28/89 2,356,500 04/10/89 13.510 8,540,152 
03/31/89 2,356,500 05110189 13.427 8,473,512 
04/30/89 2.356.500 06/10/89 13.342 8.405.198 

FYI989 $ 9.426.000 

05131189 $ 1,449,333 07/10/89 13.260 
06130189 1,449,333 08/10/89 13.175 
07/31/89 1,449,333 09/10/89 13.090 
08131189 1,449,333 IO/IO/89 13.008 
09/30/89 1,449,333 11/10/89 12.923 
10/31/89 1.449.333 12/10/89 12.841 
1 l/30/89 1,449,333 01/10/90 12.756 
12131189 1,449,333 02/10/90 12.671 
01/31/90 1,449,334 03/10/90 12.595 
02/28/90 1,449,333 04/10/90 12.510 
03/31/90 1,449,333 05/l 0190 12.427 
04/30/90 1.449,334 06/l 0190 12.342 

$ 34,028.426 

$ 5,129,163 
5,087.811 
5.046,792 
5,007,412 
4.967.041 
4,928,283 
4.888.550 
4,849,138 
4.813.816 
4.775.003 
4,737,743 
4,699,550 

FYI990 $ 17,391.998 

05/31/90 $ 1.486.833 07/10/90 12.260 
06/30/90 1.486.833 . 08/10/90 12.175 
07/31/90 1,486,834 09/l o/90 12.090 
08/31/90 1.486,833 10/10/90 12.008 
09/30/90 1.486.833 11/10/90 11.923 
10/31/90 1.486.834 12/10/90 11.841 
11/30/90 1.486,833 01/10/91 11.756 
12/31/90 1.486.833 02/10/91 11.671~ 
01/31/91 1.486,834 03/10/91 11.595 
02/28/91 1.486.833 04/10/91 11.510 
03/31/91 1.486,833 05/10/91 11.427 
04/30/91 1,486.834 06/10/91 11.342 

$ 58,930,303 

$ 4,783,523 
4.744.957 
4,706,706 
4.669.976 
4,632,326 
4,596,182 
4,559.124 
4.522,368 
4,489,426 
4,453,229 
4.418,480 
4.382,860 

FYI991 $ 17.842,OOO 

05/31/91 $ 1,508,500 07/10/91 11.260 
06/30/91 1,508,500 08/10/91 11.175 
07/31/91 1,508.500 0911 o/91 11.090 
08/31/91 1,508,500 10/10/91 11.008 
09/30/91 1.508.500 1 l/IO/91 10.923 
10/31/91 1.508.500 12/10/91 10.841 
11/30/91 1~508,500 01/10/92 10.756 
12/31/91 1.508,500 02/10/92 10.671 
01/31/92 1.508.500 03/10/92 10.592 

$ 54,959,155 

$ 4,412,028 
4.376,458 
4,341,174 
4.307.299 
4.272,573 
4,239,234 
4,205,057 
4.171,155 
p.139,688 

1 
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MONTH 
ENDING 

02/29/92 
0313 1 I92 
04/30/92 

FY 1992 $ 18.102,000 

05/31/92 $ 1,562.545 07/l 0192 10.258 
06/30/92 1,562,545 08/10/92 10.173 
07/31/92 1,562,545 09/10/92 10.088 
08/3 1192 1,562,545 10110192 10.005 
09/30/92 1.562345 11/10/92 9.921 
10/31/92 1.562.545 12/l o/92 9.838 
11/30/92 1.562,545 01/10/93 9.753 
12/31/92 1,562,545 02/10/93 9.668 
01/31/93 1562,545 03/l 0193 9.592 
02128193 1.562,545 04/I o/93 9.507 
03/31/93 1,562,545 05/l o/93 9.425 
04/30/93 1.562.545 06/l 0193 9.340 

$ 50,686.672 

$ 4.153,550 
4,120.063 
4.086.847 
4.054.956 
4.022.265 
3.990,879 
3.958.703 
3.926,788 
3,898,182 
3,866,754 
3,836,581 
3,805,650 

FY 1993 $ 18,750,540 

05131193 $ 1,511,474 07/I 0193 9.258 
06/30/93 1.511,474 08/l 0193 9.173 
07/31/93 I,51 1,474 09/l 0193 9.088 
08131193 1,511,474 10110193 9.005 
09/30/93 I,51 1,474 11110193 8.921 
10/31/93 1,511,474 12/l 0193 8.838 
1 l/30/93 1.511.474 0111 o/94 8.753 
12/31/93 1.511,474 02/l 0194 8.668 
01/31/94 I;51 1,474 03/l 0194 8.592 
02128194 I,51 1,474 04/l o/94 8.507 
03/31/94 1.511,474 05/l o/94 8.425 
04/30/94 I ,511,474 06/l 0194 8.340 

$ 47,721,218 

$ 3,652,539 
3,623,092 
3,593,882 
3,565,838 
3,537,090 
3,509,490 
3,481,196 
3,453,130 
3,427,974 
3,400,337 
3.373,804 
3346.604 

FY 1994 $ 18.137,688 $ 41.964.976 

05/31/94 $ 1.486,044 07/i o/94 8.258 $ 3.264.624 
06/30/94 1.486,044 08/l O/94 8.173 3.238,304 
07/31/94 1.486,044 0911 o/94 8.088 3.212,196 
08/31/94 1.486,044 1011 o/94 6.005 3.187.131 
09/30/94 1.486,044 11/10/94 7.921 3.161,436 
10/31/94 1.486.044 1211 o/94 7.838 3.136.767 
1 i/30/94 1.486,044 01110195 7.753 3,111,478 
12131194 1,486.044 02/10/95 7.668 3,086,393 
01/31/95 1,486.044 03/l 0195 7.592 3,063,909 
02128195 1,486.044 04/l 0195 7.507 1 3,039,207 

EXHIBIT F (SCHEDULE 1) 

FUTURE VALUE OF FIXED COST PAYMENTS l/89 - 08/02 

ACTUAL 
FIXED 

COST PMTS. 
PAYMENT 

DATE 

FUTURE VALUE OF 
# OF YEARS TO FIXED COST PMTS @ 

1 o/i 0102 10.0% 

1,508,500 04/i o/92 10.507 4,106,313 
1.508.500 05/l o/92 10.425 4,074,271 
1,508,500 06/l O/92 10.340 4,041,423 

Exhibit F (Schedule 1) 
Page 2 of 5 



MONTH 
ENDING 

ACTUAL FUTUREVALUEOF 
FIXED PAYMENT #OFYEARSTO FlXEDCOSTPMTS@ 

COSTPMTS. DATE 10/10/02 10.0% 

03/31/95 
04/30/95 

1,486,044 
1,486.044 - 

$ 17,832,528 

05/10/95 7.425 3.015,492 
06/10/95 7.340 2,991,181 

FY1995 

05/31/95 $ 1,486,592 07/10/95 7.258 
06/30/95 1,486,592 08/10/95 7.173 
07/31/95 1,486,592 09/l 0195 7.088 
08131195 1,486,592 10/10/95 7.005 
09/30/95 1,486,592 11110195 6.921 
10/31/95 1,486,592 12/10/95 6.838 
1 l/30/95 1.486.592 01/10/96 6.753 
12/31/95 1.486,592 02110196 6.668 
01/31/96 1.486.592 03/10/96 6.589 
02/29/96 1.486,592 04/10/96 6.504 
03131196 I ,486,592 05110196 6.422 
04/30/96 1.486.592 06110196 6.337 

FYI996 $ 17,839.104 

05/31/96 $ 1.485.889 07110196 6.255 
06/30/96 1,485,889 08/10/96 6.170 
07/31/96 1,485,889 09/i O/96 6.085 
08131196 I ,485,889 1011 O/96 6.003 
09/30/96 1,485,889 II/IO/96 5.918 
10/31/96 1,485,889 12/10/96 5.836 
11/30/96 1.485.889 01/10/97 5.751 
12/31/96 1.485,889 02/10/97 5.666 
01/31/97 1,485,889 03/10/97 5.589 
02128197 1.485.889 04/10/97 5.504 
03/31197 1.485.889 05/10/97 5.422 
04/30/97 1,485,889 06/10/97 5.337 

FYI997 $ 17.830.668 

05/31/97 $ 1.114.546 07/10/97 5.255 
06/30/97 1,114.546 08/10197 5.170 
07/31/97 ~ I,114546 09/10/97 5.085 
08/31/97 1,114,546 1 O/l 0197 5.003 
09/30/97 1,114,546 II/IO/97 4.918 
10/31/97 1,114.546 12/10/97 4.836 
11/30/97 1.114,546 01110198 4.751 
12131197 1,114,546 02/10/98 4.666 
01/31/98 1.114.546 0300198 4.589 
02/28/98 1.114,546 04/10/98 4.504 
03131198 1,114,546 05/10/98 4.422 

EXHIBIT F (SCHEDULE I) 

‘FUTURE VALUE OF FIXED COST PAYMENTS l/89 - 08/02 

I 
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$- 37.508,119 

$ 2,968,935 
2.944.999 
2.921.255 
2.898.461 
2.875.093 
2.852.658 
2.829.659 
2.806.846 
2.785,671 
2z763.213 
2,741.651 
2z719.548 

$ 34.107.989 

$ 2,697,051 
2,675,307 
2.653.738 
2,633,030 
2,611,803 
2,591,422 
2,570,530 
2.549.806 
2,531,231 
2.510,824 
2.491.232 
2.471.147 

$ 30,987,120 

$ = 1.839,111 
1,824,284 
1,809,577 
1,795,456 
1,780,981 
1.767.084 
1.752.837 
1.738.706 
1,726,040 
1,712,124 

,1,698,764 

i 



MONTH 
ENDING 

ACTUAL 
FIXED 

COSTPMTS. 
PAYMENT 

DATE 

FUTURE~ALUEOF 
#OFYEARSTO FlXEDCOSTPMTS@ 

10110102 10.0% 

04/30/98 1,114,546 06/10/98 4.337 1,685.068 

FY1998 $ 13,374.552 

05/31/98 $ 1.114.715 07/10/98 4.255 
06/30/98 1,114.715 08/10/98 4.170 
07131198 1.114.715 09/10/98 4.085 
08/31/98 1.114,715 1011 O/98 4.003 
09/30/98 1,114,715 II/IO/98 3.918 
10131198 1,114,715 12/10/98 3.836 
1 l/30/98 1,114,715 01110199 3.751 
12/31/98 1.114,715 02/10/99 3.666 
01/31/99 1,114,715 03/10/99 3.589 
02128199 1,114,715 04/10/99 3.504 
03/31/99 1,114,715 05/10/99 3.422 
04/30/99 1,114,715 06/10/99 3.337 

$- 21,130.032 

$ 1.672.173 
1,658,692 
1.645.319 
1.632,480 
1,619.319 
1,606,683 
1,593,730 
1,580.881 
1,569.365 
1.556,712 
1,544,565 
1.532,113 

FY1999 $ 13,376,580 

05/31/99 $ 1,114,395 07/10/99 3.255 
06/30/99 1.114.395 08110199 3.170 
07/31/99 1,114,395 09/l o/99 3.085 
08/31/99 1,114,395 10/10/99 3.003 
09130199 1.114,395 11 II 0199 2.918 
IO/31199 1,114,395 1211 o/99 2.836 
1 l/30/99 1,114,395 Oil1 o/o0 2.751 
12/31/99 1,114,395 02/10/00 2.666 
01/31/00 1.114,395 03/10/00 2.586 
02/29/00 1.114.395 04/10/00 2.501 
03/31/00 1;114.395 05/10/00 2.419 
04/30/00 1,114,395 06/10/00 2.334 

$ 19.212,033 

$ 1,519,721 
1,507,469 
1.495.315 
1,483,647 
1,471,686 
1,460,202 
1.448.430 
1,436,752 
1,425.913 
1,414,417 
1,403,380 
1.392.066 

FY2000 $ 13.372.740 

05f3mO $ 1,114,543 07/10/00 2.252 
06/30/00 I,114543 08110100 2.167 
07/31/00 1,114,543 09/i 0100 2.082 
08/31/00 1,114,543 10110100 2.000 
09/30/00 1,114,543 11/10/00 1.915 
10/31/00 1,114,543 12/10/00 1.833 
11/30/00 1,114,543 01/10/01 1.748 
12/31/00 1,114.543 02110101 1.663 
01/31/01 1.114,543 03/10/01 1.586 
02/28/01 1.114543 04/10/01 1.501 
03/31/01 1.114.543 05/10/01 1.419 

$ 17.458,999 

$ 1,381,387 
1.370.250 
1,359,203 
1.348.597 
1.337,724 
1,327.286 
1.316.585 
1,305.971 
1,296,457 
1,286,005 
1,275.970 

I 

EXHIBIT F (SCHEDULE I) 

FUTURE VALUE OF FIXED COST PAYMENTS l/89 - 08/02 

ExhibitF (Schedule 1) 
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MONTH 
ENDING 

ACTUAL 
FIXED 

COST PMTS. 
PAYMENT 

DATE 

FUTURE VALUE OF 
# OF YEARS TO FIXED COST PMTS 6 

1011 o/o2 10.0% 

04/30/01 1,114,543 06110101 1.334 1,265.683 

FY 2001 $ 13,374,516 

05/31/01 $ 1,114,713 07/10/01 1.252 
06/30/01 1,114,713 08/10/01 1.167 
07/31/01 1,114,713 09/10/01 1.082 
08/31/01 1,114,713 10/10/01 1.000 
09/30/01 1,114,713 11110101 0.915 
10/31/01 1,114,713 12/I 0101 0.833 
11/30/01 1,114,713 01/10/02 0.748 
12/31/01 1,114,713 02/l 0102 0.663 
01/31/02 1,114,713 03/I 0102 0.586 
02/28/02 1,114,713 04/l 0102 0.501 
03/31/02 1,114,713 05/I 0102 0.419 
04/30/02 1,114,713 06/I 0102 0.334 

$ 15,871,118 

$ 1.255,998 
1.245,872 
1,235,828 
1,226,184 
I,21 6,299 
1,206,808 
1 ,I 97,078 
1 ,I 87,427 
1 .I 78,777 
1,169,274 
1.160,150 
1,150,796 

FY 2002 $ 13.376.556 

05/31/02 $ 1,114,557 0711 o/o2 0.252 
06130102 1,114,557 08/I O/O2 0.167 
07/31/02 1,114,557 09/l 0102 0.082 
08131102 I,1 14,557 1011 o/o2 0.000 

$ 14,430,490 

$ 1.141,657 
1,132,452 
1,123,322 
1 ,I 14.557 

FY 2003 $ 4,458,228 $- 4,511,988 

EXHIBIT F (SCHEDULE I) 

‘FUTURE VALUE OF FIXED COST PAYMENTS 1189 - 08/02 

FUTURE VALUE OF FIXED COST PAYMENTS 1189 - 8102 $- 483,508,639 

Exhibit F (Schedule 1) 
Page 5 of 5 
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4 EXHIBIT F (SCHEDULE 2) 
i 

USE AND FINANCING OF COMMISSION FACILITIES 

DISTRIBUTION (1) SUPPLY (2) 
FACILITY FACILITIES FACILITIES 

12 FOOT DIAMETER TUNNEL $26,557,903 
CHICAGO PUMP STATION 52,336,068 
90 INCH TRANSMISSION MAIN 52,775,093 
DuPAGE PUMP STATION 47,846,669 

DuPAGE TRANSMISSION MAINS $123,978,698 
DuPAGE STORAGE 15,770.956 

_____-___________ 
FACILITIES USED IN COMMON 
TO SERVE CHARTER CUSTOMERS 139,749,654 (56.68%) 
AND CUCI - LIBERTY RIDGE EAST -_-----_----_----- 

FEEDER MAINS 65,353,899 
METER STATIONS 19,775,501 
P.A. STATIONS 21,693,600 

FACILITIES USED TO SERVE __---_-_-----__--_- _--__-___________ 
ONLY CHARTER CUSTOMERS 106,823,OOO (43.32%) 

____________-______ 
TOTAL FACILITIES $246,572.654 (100.00%) $179,515,733 

----------- =========== --------___ 

NOTES: 

(1) Financed by revenue bonds and customer charges. 

(2) Financed by general obligation bonds and real estate taxes. 



EXHIBIT F (SCHEDULE 3) 

C’HARTER CUSTOMER AND CUCI - LIBERTY RIDGE EAST 
IDOT ALLOCATIONS FOR 05/02,-04/03 

Source LMO 99-3’ 

MUNICIPALITY 

05/02-04103 
ALLOCATION 
(IN MGD) 

ADDISON 4.399 
BENSENVILLE 2.680 
BLOOMINGDALE 2.696 
CAROL STREAM 4.367 
CLARENDON HILLS 0.704 
DARIEN 2.706 
DOWNERS GROVE 6.675 
ELMHURST 4.648 
GLEN ELLYN 2.902 
GLENDALE HEIGHTS 2.971 
HINSDALE 2.641 
ITASCA 1.709 
LISLE 3.127 
LOMBARD 4.827 
NAPERVILLE 18.456 
OAK BROOK 4.062 
ROSELLE 2.157 
VILLA PARK 2.101 
WESTMONT 2.854 
WHEATON 5.768 
WILLOWBROOK 1.290 
WOOD DALE 1.616 
WOODRIDGE 3.030 

TOTAL CHARTER CUSTOMER ALLOCATIONS 

CUCI - LIBERTY RIDGE EAST ALLOCATIONS 

TOTAL 

---- -_-_ 
88.386 99.9446% 

0.0490 ~0.0554% 
-_-- -_-- 
88.435 100.0000% 

*, Revised LMO 94-2 for Addison; LMO 89-2 for Itasca; LMO 99-3 as reconsidered 
1016198 for CUCI - Liberty Ridge East. 

; 

I 



4 EXHIBIT G 

ILLUSTRATIVE SCHEDULE OF EVENTS 

WEEKS 0 6 12 16 20 

CUCI DUTIES (CONTRACT 
SIGNED) 

A. ICC Approval 

El. Property Interests 

File for ICC Projected ICC 
Approval Approval 
(Section 22A) (Contract Effective) 

Commence Convey all required 
acquisition of easements and 
“WXSSaly interests to DWC 
interests (Section 10G) 
(Section IOG) 

C. Liberty Ridge East 
System Connection 
Facilities 

Submit plans and 
specs for DWC 
review 
(Section 1OA) 

DWC completes Complete final 
review plans and specs 
(Section IOA) (Section 10A) 

D. Water Storage 
Facilities 

Submit plans and 
specs for DWC 
review 
(Section 10D) 

DWC completes 
review 
(Section 10D) 

Complete final 
plans and specs 
(Section 100) 

DWC DUTIES 

A. Property Interests 

B. Commission 
Connection Facilities 

I. OTHER EVENTS 

A. Delivery of W&r 

B. Payment of Costs 
other than O&M 

C. Payment of O&M 
costs 

-l- 



WEEKS ’ 

CUCI DUTIES 

A. ICC Approval 

B. Property Interests 

C. Liberty Ridge East 
System Connection 
Facilities 

D. Water Storage 
Facilities 

I. DWC DUTIES 

A. Property Interests 

B. Commission 
Connection Facilities 

Il. OTHER EVENTS 

A. Delivery of Water 

B. Payment of Costs 
other than O&M 

C. Payment of O&M 
casts 

21 

-ile for IEPA 
snd local 
3pprovals 
:Section 1OB) 

-ile for IEPA 
snd local 
3pprovals 
:Section IOE) 

24 

‘rejected 
completion of 
acquisition of 
necessary 
rroperty interests 

28 

:ommence 
ksign 
Section 10H) 

- 

34 

‘rejected IEPA and 
ncal approvals 

‘rejected IEPA and 
3ca1 approvals 

38 

:ommence 
:onstruction 28 
lays after receil 
If last required 
1pproval 
Section 1OC) 

:ommence 
onstruction 28 
lays after receil 
Nf last required 
lpproval 
Section 1OF) 

r 
t 

-2- 



WEEKS 

CUCI DUTIES 

A. ICC Approval 

8. Property Interests 

C. Liberty Ridge East 
System Connection 
Facilities 

D. Water Storage 
Facilities 

I. DWC DUTIES 

A. Property Interests 

9. Commission 
Connection Facilities 

II. OTHER EVENTS 

A. Delivery of Water 

9. Payment of Costs 
other than O&M 

C. Payment of O&M 
Costs 

46 64 

Zomplete construction 
:Section 1OC) 

Zomplete construction 
:Section 1OF) 

‘rejected IEPA 
md local 
lpprovals 

-3- 

68 

:omplete 
:onstruction 280 days 
after design 
:O”l”l~“Ci?S 
Section 10H) 

klivery begins if 
itorage complete or 
under constructipn 
rnd sufficient wells 
Section 39) 

76 

rst payment due at 
lling cycle after earlier 
:livery of water or 12 
OS. after Commission 
onnection Facilities 
rbstantially completed 
kxtion 7N) 

rst payment due at 1” 
lling cycle after earlier 
tlivery of water or 
ibstantial completion 
Commission 
wmection Facilities 
;ection 7N) 


